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ADDENDUM FOUR: SHEWEY BUILDING AND EDWARDS STADIUM SIGNAGE
In addition to the royalty payments outlined in Article VI of the License Agreement, Licensee agrees to
provide the following funding to underwrite the cost of new 4’ x 20’ ProAd signage equipment for the
Shewey Building and the east side field level wall at Edwards Stadium.

Licensee shall make payments to the Marshall University Research Corporation on or before the dates

outlined below:

December 31, 2007 $13,636.89
March 31, 2008 $13,636.89
June 30, 2008 $13,636.89
September 30, 2008 $13,636.89
December 31, 2008 $13,636.89
March 31, 2009 $13,636.89
June 30, 2009 $13,636.89
September 30, 2009 $13,636.89
December 31, 2009 $13,636.89
March 31, 2010 $13,636.89
June 30, 2010 $13,636.89
September 30, 2010 $13,636.89
December 31, 2010 $13,636.89
March 31, 2011 $13,636.89
June 30, 2011 $13,636.89
September 30, 2011 $13,636.89
December 31, 2011 $13,636.89
March 31, 2012 $13,636.89
June 30, 2012 $13,636.89
September 30, 2012 $13,636.89

Licensee's total financial commitment to this signage equipment is $272,737.88.

The payments outline above will be deducted from Gross Collected Cash Revenue (“GCCR”) prior to the
calculation of revenue share each applicable License Agreement Year.

Marshall will be responsible for the operation, production, maintenance, repair and insurance for this
equipment. Licensee will receive the exclusive commercial sales rights for this equipment.

Please sign below indicating your agreement with the terms herein.
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Chief Operating Officer Director of Athletics
ISP Sports Marshall University




